STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

03/ 23/ 04
05- OF3004
05- SB-135-13.6/17.0

BI D

SUMMARY

I N SANTA BARBARA COUNTY | N SANTA
MARI A AT VARI QUS LOCATI ONS

CONSTRUCT CURB RAMPS

PROPCSALS | SSUED 10 FUND TOTAL HB71 183, 000
NUMBER OF BI DDERS 6 ENG NEERS EST 147, 000. 00
PROGRAM ELEMENTS oHC
Bl D RANK Bl D TOTAL Bl DDER | D

1 166, 978. 00 5

2 173, 271. 00 3

3 177, 320. 50 1

4 177,552.73 2

5 188, 165. 00 6

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

AMOUNT OVER

DEPARTMENT OF TRANSPORTATI ON

Bl D245

PAGE 1

03/ 24/ 04
CONTRACT CCDE 'D
31 CONTRACT | TEMS

FEDERAL AlID NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -

3. 0%

TOTAL NUMBER OF WORKI NG DAYS 45

19, 978. 00

Bl DDER | NFORVATI ON

PERCENT OVER EST 13. 59

( NAVE/ ADDRESS/ LOCATI ON)

GRANI TE CONSTRUCTI ON  COVPANY

P O BOX 50085
WATSONVI LLE CA  95077-5085

UNI ON ASPHALT | NC

P O BOX 1280
SANTA MARI A CA 93456

ELEVATI ON GENERAL ENG NEERI NG
CONTRACTORS | NC

2336 SKYWAY DRI VE STE 4

SANTA MARI A CA 93455

G SOSA CONSTRUCTI ON | NC

680 WOODLAND DRI VE
LOS OsCSs CA 93402

R BURKE CORPORATI ON

P O BOX 957
SAN LU S OBI SPO CA 93406- 0957

FAX

FAX

FAX

FAX

FAX

831 724-1011
00000089
831 768-4021

805 922-9858
00523019
805 349-8301

805 922-4366
00761953
805 739-1631

805 528-3414
00788272
805 528-7821

805 543-8568
00264193
805 543-2521

CC PREF CLAI MED

CC PREF CLAI MED

SB PREF CLAI MED

BID I S OVER SBP
PREFERENCE LI M TS

SB PREF CLAI MED

BID | S OVER SBP
PREFERENCE LIM TS

CC PREF CLAI MED



05- 0F3004
05- SB-135-1
03/ 23/ 04

213, 900. 00

4

MADONNA CONSTRUCTI ON' COMPANY

P O BOX 3910
SAN LU S OBI SPO CA 93403

Bl D245
PAGE 2
03/ 24/ 04

805 543- 0300 CC PREF CLAI MED

00065547
FAX 805 541-3067



05- 0F3004 Bl D245

05- SB-135-1 PAGE 3

03/ 23/ 04 03/ 24/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 GLOBAL ENVI RONMENTAL NETWORK | NC STORM WATER POLLUTI ON PREVENTI ON PLAN
P O BOX 8068
FOUNTAI N VALLEY CA 92728
GLOBAL ENVI RONMENTAL NETWORK | NC WATER PCLLUTI ON CONTRCL PLAN
P O BOX 8068
FOUNTAI N VALLEY CA 92728
LEE W LSON ELECTRI C ELECTRI CAL
P O BOX 250
ARROYO GRANDE CA 93421
STATEW DE SAFETY AND SI GNS | NC CONSTRUCTI ON AREA SI GNS AND BARRI CADES

522 LI NDON LANE
NI POMO CA 93444

SUPER SEAL AND STRI PE STRI PI NG
P O BOX 755
FI LLMORE CA 93016



05- 0F3004
05- SB-135-1
03/ 23/ 04

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 4
03/ 24/ 04

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

A A AND P CONTRACTORS
SATI COY CA

HERRERA ENG NEERI NG
SANTA MARI A CA

LEE W LSON ELECTRI C
ARROYO GRANDE CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

SUPER SEAL AND STRI PE
FI LLMORE CA

Bl DDER | D NAME AND ADDRESS

| TEM 26 ( PARTI AL)

| TEM 18 ( PARTI AL)

| TEM 31

| TEM5 3 AND 6

ITEMS 7 THRU 15, 19 AND 27 THRU 30

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

LEE WLSON ELECTRI C
P O BOX 250
ARROYO GRANDE CA 93421

STATEW DE SAFETY AND SI GNS
522 LI NDON LANE
NI POMO CA 93444

SUPER SEAL AND STRI PE
P O BOX 755
FI LLMORE CA 93016

TI TAN
999 M SSI ON DE ORO STE 105
REDDI NG CA 96003

CONTI NUED ON NEXT PAGE

| TEM 31

ITEMS 3, 5 AND 6

I TEMS 7 THRU 15, 19 AND 27 THRU 30

I TEM5 1 AND 25



05- 0F3004 Bl D245

05- SB-135-1 PAGE 5

03/ 23/ 04 03/ 24/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 TOSTE GRADI NG AND PAVI NG | TEM 22
P O BOX 407

GROVER BEACH CA 93483

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 A A AND P CONTRACTORS | NC | TEM 26
P O BOX 4153
SATI COY CA 93007

GLOBAL ENVI RONMENTAL NETWORK | NC I TEMS 1 AND 19
P O BOX 8068
FOUNTAI N VALLEY CA 92728

LEE W LSON ELECTRI C COVPANY | TEM 31
P O BOX 250
ARROYO GRANDE CA 93420

STATEW DE SAFETY AND SI GNS | NC I TEM5 3 THRU 6 AND 9
522 LI NDON LANE
NI POMO CA 93444

SUPER SEAL AND STRI PE ITEMS 7, 8, 10 THRU 12 AND 27 THRU 30

P O BOX 755
FI LLMORE CA 93016

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06 LEE W LSON ELECTRI C MODI FY SI GNAL
ARROYO GRANDE CA
CONTI NUED ON NEXT PAGE



05- 0F3004
05- SB-135-1
03/ 23/ 04

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 6

03/ 24/ 04
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

STATEW DE SAFETY AND SI GNS | NC
NI POMO CA

STERNDAHL ENTERPRI SES | NC
SUN VALLEY CA

Bl DDER | D NAME AND ADDRESS

CONSTRUCTI ON AREA SI GNS

PAVEMENT MARKI NG AND REMOVAL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

A A AND P CONTRACTORS
SATI COY CA

LEE WLSON ELECTRI C
ARROYO GRANDE CA

SUPER SEAL AND STRI PE
FI LLMORE CA

TAKAKO TRAFFI C CONTRCL
MOUNTAI N RANCH CA

| TEM 26

| TEM 31

ITEMS 7 THRU 15, 19 AND 27 THRU 30

| TEM 4 (PARTI AL)



05- 0F3004 Bl D245

05- SB-135- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
03/ 23/ 04 03/ 24/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AVOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 825. 00* 825. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 1, 400. 00* 1, 400. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUVP SUM 6, 170. 00* 6, 170. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 12, 315. 00* 12, 315. 00
5 (S) 032438 FLASH NG ARROW S| GN EA 2 881. 00 1, 762. 00
6 (S) 120120 TYPE |11 BARRI CADE EA 37 37.00 1, 369. 00
7 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 510 12. 60 6, 426. 00
8 (S) 120152 TEMPORARY PAVEMENT MARKI NG ( TAPE) M 24 117. 00 2, 808. 00
9 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 24 29.00 696. 00
10 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 440 6. 60 2, 904. 00
STRI PE
11 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG MR 19 31.00 589. 00
12 150722 REMOVE PAVEMENT MARKER EA 110 1. 60 176. 00
13 152322 RESET ROADSI DE S| GN (WOOD POST) EA 3 46. 00 138. 00
14 152324 RESET ROADSI DE S| GN ( METAL POST) EA 3 46. 00 138. 00
15 152391 RELOCATE ROADSI DE SI GN ( METAL POST) EA 2 56. 00 112. 00
16 153210 REMOVE CONCRETE VB 29 450. 00 13, 050. 00
17 032439 REMOVE BOX CULVERT ( PORTI ON) VB 4 647. 00 2, 588. 00
18 190101 ROADWAY EXCAVATI ON VB 150 45. 80 6, 870. 00
19 190110 LEAD COMPLI ANCE PLAN LS LUMP SUM 1, 610. 00* 1, 610. 00
20 260201 CLASS 2 AGGREGATE BASE MB 59 123. 00 7, 257. 00
21 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 9 382. 00 3, 438. 00
22 390155 ASPHALT CONCRETE ( TYPE A) TONN 240 83. 40 20, 016. 00
23 510129 CLASS 2 CONCRETE (BOX CULVERT) VB 4 1, 560. 00 6, 240. 00
24 510526 M NOR CONCRETE ( BACKFI LL) VB 4 798. 00 3,192. 00
25 032440 600 MM X 100 MM CORRUGATED STEEL PI PE M 23 109. 00 2,507. 00
ARCH
26 731502 M NOR CONCRETE (M SCELLANEOUS VB 46 770. 00 35, 420. 00
CONSTRUCTI ON)
27 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG MR 29 37.00 1, 073. 00
28 (S) 840560 THERMOPLASTI C TRAFFI C STRI PE M 370 2.00 740. 00
( SPRAYABLE)
29 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 44 4.50 198. 00
30 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 82 5.50 451. 00
31 (S) 861501 MODI FY SI GNAL AND LI GHTI NG LS LUMP SUM 24, 500. 00* 24, 500. 00

TOTAL 166, 978. 00



05- 0F3004 Bl D245

05- SB-135-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 8
03/ 23/ 04 03/ 24/ 04
| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT Bl D AMOUNT Bl D AMOUNT Bl D AMOUNT
1 1, 640. 00* 1640. 00 1, 500. 00* 1500. 00 12, 200. 00~ 12200. 00 1, 000. 00~ 1000. 00
2 3, 700. 00* 3700. 00 1, 500. 00* 1500. 00 3, 538. 00* 3538. 00 4, 000. 00* 4000. 00
3 5, 300. 00* 5300. 00 5, 800. 00* 5800. 00 5, 898. 00* 5898. 00 6, 000. 00* 6000. 00
4 12, 950. 00* 12950. 00 20, 000. 00* 20000. 00 9, 760. 00* 9760. 00 15, 000. 00* 15000. 00
5 1, 340. 00 2680. 00 625. 00 1250. 00 659. 00 1318. 00 600. 00 1200. 00
6 39. 00 1443. 00 45. 00 1665. 00 42.70 1579. 90 45. 00 1665. 00
7 13. 00 6630. 00 13.50 6885. 00 14. 64 7466. 40 10. 00 5100. 00
8 121. 00 2904. 00 125. 00 3000. 00 133. 00 3192. 00 85. 00 2040. 00
9 46. 00 1104. 00 48. 00 1152. 00 36. 63 879.12 50. 00 1200. 00
10 7.00 3080. 00 7.10 3124. 00 7.93 3489. 20 10. 00 4400. 00
11 32.00 608. 00 33.00 627. 00 34.79 661. 01 27.00 513. 00
12 1.70 187. 00 2.00 220. 00 1.84 202. 40 2.30 253.00
13 83. 00 249. 00 100. 00 300. 00 24400 732. 00 170. 00 510. 00
14 91. 00 273.00 100. 00 300. 00 244.00 732.00 260. 00 780. 00
15 102. 00 204. 00 110. 00 220. 00 244.00 488. 00 260. 00 520. 00
16 366. 00 10614. 00 700. 00 20300. 00 378. 21 10968. 09 450. 00 13050. 00
17 453. 00 1812. 00 500. 00 2000. 00 610. 00 2440. 00 450. 00 1800. 00
18 86. 00 12900. 00 35.00 5250. 00 65. 88 9882. 00 60. 00 9000. 00
19 1, 667. 00* 1667. 00 1, 800. 00* 1800. 00 2,928. 00* 2928. 00 3, 400. 00~ 3400. 00
20 86. 00 5074. 00 72.00 4248. 00 79.31 4679. 29 120. 00 7080. 00
21 560. 00 5040. 00 600. 00 5400. 00 473. 44 4260. 96 620. 00 5580. 00
22 72.50 17400. 00 75. 00 18000. 00 67.10 16104. 00 85. 00 20400. 00
23 666. 00 2664. 00 1, 250. 00 5000. 00 1, 220. 00 4880. 00 1, 900. 00 7600. 00
24 358. 00 1432. 00 500. 00 2000. 00 1,429.00 5716. 00 560. 00 2240. 00
25 101. 00 2323. 00 175. 00 4025. 00 122. 00 2806. 00 140. 00 3220. 00
26 878. 00 40388. 00 675. 00 31050. 00 627. 82 28879.72 850. 00 39100. 00
27 38. 00 1102. 00 40. 00 1160. 00 42. 06 1219. 74 70. 00 2030. 00
28 2.20 814. 00 2.25 832.50 2. 44 902. 80 5. 00 1850. 00
29 4.50 198. 00 5.00 220. 00 4.88 214.72 9. 00 396. 00
30 5.50 451. 00 6. 00 492. 00 6. 09 499. 38 9. 00 738. 00
31 26, 440. 00* 26440. 00 28, 000. 00* 28000. 00 29, 036. 00* 29036. 00 26, 500. 00* 26500. 00
TOT 173, 271. 00 177, 320. 50 177,552. 73 188, 165. 00
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05- 0F3004 Bl D245

05- SB-135-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 9
03/ 23/ 04 03/ 24/ 04
SI XTH

BI D AMOUNT
1, 000. 00* 1000. 00
3, 000. 00* 3000. 00
7, 500. 00* 7500. 00
30, 000. 00* 30000. 00
1, 500. 00 3000. 00
100. 00 3700. 00
7.00 3570. 00
100. 00 2400. 00
40. 00 960. 00
10. 00 4400. 00
100. 00 1900. 00
2.00 220.00
200. 00 600. 00
200. 00 600. 00
200. 00 400. 00
400. 00 11600. 00
500. 00 2000. 00
100. 00 15000. 00
5, 000. 00* 5000. 00
100. 00 5900. 00
1, 000. 00 9000. 00
109. 00 26160. 00
2,500. 00 10000. 00
400. 00 1600. 00
300. 00 6900. 00
600. 00 27600. 00
60. 00 1740. 00
3.00 1110. 00
5.00 220. 00
10. 00 820. 00
26, 000. 00* 26000. 00
213, 900. 00



